

ANNEXURE E
OTHER GRANTS SLA'S



labour

Department:
Labour
REPUBLIC OF SOUTH AFRICA



FUNDING AGREEMENT

LEARNERSHIP PROGRAMES

Entered into by and between

UNEMPLOYMENT INSURANCE FUND

Established in terms of section 4 (1) of the Unemployment Insurance Act, 2001

(Act No. 63 of 2001)

(hereinafter referred to as "UIF")

duly represented by Thobile Lamati

in his capacity as the Director-General of the Department of Labour

duly authorised thereto

AND

ENTERPRISE ILEMBE ECONOMIC DEVELOPMENT AGENCY

CIPC: 2006/03665/07

An Institution established in terms of Section 86C of the Systems Act of 2000

(Local Government: Municipal Systems Act No. 32 of 2000)

(hereinafter referred to as "the Enterprise ILembe Economic Development Agency")

duly represented by: Nkosinathi Nkomzwayo

in his capacity as the Chief Executive Officer

duly authorized thereto

N.B .



labour

Department:
Labour
REPUBLIC OF SOUTH AFRICA



PRETORIA

Enquiries: M Nape

Tel Direct: 012 3371650

Ref: Partnership proposal to the UIF

Mr Nathi Nkomzwayo
Chief Executive Officer
Enterprise Ilembe Development Agency
Box 593
4420 BALLITO

Tel: 032 9461256/0822931544/0328154200/0727974745

E-mail: info@enterpriseilembe.co.za

4 October 2018

Dear Mr Nkomzwayo

APPROVAL OF PROPOSAL

Your proposal for funding from the Unemployment Insurance Fund (UIF) refers.

I am happy to inform you that your request for funding from the Unemployment Insurance Fund was received, evaluated and is approved for the total amount of **R4 740 750.00** (four million seven hundred and forty thousand rand seven hundred and fifty rand only). The approved amount is solely for the implementation of the learnership qualifications as outlined.

The UIF will fund the project one hundred percent (100%). 100% of the recruited learners must be UIF beneficiaries and for this purpose the recruitment must be done through the Department of Labour Offices where the training will be conducted.


The Unemployment Insurance Fund will arrange a meeting where the Funding Agreement will be provided to you for inputs and concurrence. You are requested to make inputs timeously so that the implementation of the projects can start without delay.

Please find the details of the approval below:

UIF Budget Required				
Training Intervention	Number of Learners	Stipend per learner	Cost per Learner including Stipends	Total Training costs per Intervention
New Venture Creation	100	R2000 .00	R 44 100.00	R4 410 000.00
Project management fee	7.5%%			R330 750.00
Total	100			R4 740 750.00

I look forward to a fruitful partnership and trust that these projects will contribute in changing the lives of unemployed beneficiaries.

Kind Regards



TEBOHO MARUPING
 COMMISSIONER: UIF

Date: 12 / 11 / 2018

Enterprise Skills
Leadsheet

TRANCHES	Objectives	Enterprise Skills Module/No. of Lessons	Project Management	UP Contribution	Enterprise Skills Contribution	TOTAL TRAINING	Priority
<p>Project to launch, assess and improve the current or build a new product.</p>	<p>Approved Funding Agreement (FA) between project sponsor and the Enterprise Skills</p> <p>Project an institutional debt.</p> <p>Submit application form to the Enterprise Skills</p> <p>Confirmation of the project from the Enterprise Skills (signed from the bank) of Enterprise Skills</p> <p>Proof of Approval by the UP to have access to the bank account.</p> <p>Enterprise Skills (approved) training provided to the project for the business plan stage.</p> <p>Confirmation of Enterprise Skills (from the Enterprise Skills) for the business plan stage.</p> <p>Submit proof of financial verification to the Enterprise Skills (from the Enterprise Skills) of the project.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>	<p>Enterprise Skills Module/No. of Lessons</p>	<p>Project Management</p>	<p>UP Contribution</p>	<p>Enterprise Skills Contribution</p>	<p>TOTAL TRAINING</p>	<p>Priority</p>
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
	<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>						
<p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p> <p>Project for 12% and 3 months period (Project Management) to start the business plan stage.</p>							

Tranche 1 will be transferred to the Enterprise Skills once the deliverables of Project Initiation Stage are submitted by the Enterprise Skills

Claim in Month
for the period

1st TRANCHE PAYMENT
Request for payment of 2nd
Tranche

Entrepreneurial Leadership

3 rd Tranche Payment	Proof of 100% compliance with the bank's official documents for bank transfer to the recipient with transaction details. Final Project Report. Final (and interim) invoices. Original Invoice (after LUP has confirmed the completion of deliverables) 30% and 8 months elapsed (proof).	100% of total project cost has elapsed (proof)	Status	Project Management	LUP CONTRIBUTION	Entrepreneurial CONTRIBUTION	TOTAL TRANCHE	3rd Month after the previous tranche for the period
3 rd TRANCHE PAYMENT	<p>Proof of 100% compliance with the bank's official documents for bank transfer to the recipient with transaction details. Final Project Report. Final (and interim) invoices. Original Invoice (after LUP has confirmed the completion of deliverables) 30% and 8 months elapsed (proof).</p>	<p>100% of total project cost has elapsed (proof)</p>	<p>Status</p>	<p>Project Management</p>	<p>LUP CONTRIBUTION</p>	<p>Entrepreneurial CONTRIBUTION</p>	<p>TOTAL TRANCHE</p>	<p>3rd Month after the previous tranche for the period</p>
3 rd TRANCHE PAYMENT	<p>Proof of 100% compliance with the bank's official documents for bank transfer to the recipient with transaction details. Final Project Report. Final (and interim) invoices. Original Invoice (after LUP has confirmed the completion of deliverables) 30% and 8 months elapsed (proof).</p>	<p>100% of total project cost has elapsed (proof)</p>	<p>Status</p>	<p>Project Management</p>	<p>LUP CONTRIBUTION</p>	<p>Entrepreneurial CONTRIBUTION</p>	<p>TOTAL TRANCHE</p>	<p>3rd Month after the previous tranche for the period</p>
3 rd TRANCHE PAYMENT	<p>Proof of 100% compliance with the bank's official documents for bank transfer to the recipient with transaction details. Final Project Report. Final (and interim) invoices. Original Invoice (after LUP has confirmed the completion of deliverables) 30% and 8 months elapsed (proof).</p>	<p>100% of total project cost has elapsed (proof)</p>	<p>Status</p>	<p>Project Management</p>	<p>LUP CONTRIBUTION</p>	<p>Entrepreneurial CONTRIBUTION</p>	<p>TOTAL TRANCHE</p>	<p>3rd Month after the previous tranche for the period</p>



ILEMBE DISTRICT MUNICIPALITY

ENQUIRIES: T Shezi

E-mail: Tshezibinkost.Shezi@ilembe.gov.za

Date : 18 DECEMBER 2018

IMIBUZO :

Tel: 032 437 9351 | Mobile: 071 855 0443

Usuku:

Attention: Mr T Tubane

Head of Department

Department of Cooperative Governance and Traditional Affairs

Private Bag 9123,

PIETERMARITZBURG

3200

Dear Mr Tubane

CONFIRMATION OF RECEIPT OF FUNDS – MANDENI YOUTH ENTERPRISE PARK PROEJCT

This letter serves to confirm that an amount of R1,000,000.00 has been received into iLembe District Municipality's First National Bank Account No. 508 512 11546 on the 26th of October 2018 for the Mandeni Youth Enterprise Park Project grant.

Kindly be advised that a separate vote has been created in our system for the grant. Please see attached printout with vote segment descriptions. A copy of the general ledger printout is also attached.

I trust that you will find this correspondence in order and that it does meet with your requirements.

Yours faithfully


MR. N.G. KUMALO

ACTING MUNICIPAL MANAGER

iLembe House, 59/61 Mahatma Gandhi Street, KwaDukuza 4450, South Africa

Tel: +27 32 437 9300 Fax: +27 32 437 9587

P.O Box 1788, KwaDukuza 4450

All correspondence to be addressed to the Municipal Manager

